CONTRACT FOR CONSTRUCTION OF REQUIRED IMPROVEMENTS AND INFRASTRUCTURE FOR HOBE SOUND RETAIL SUBDIVISION

THIS CONTRACT, made and entered into this day of, 20, by
and between PALMETTO HOBE SOUND-SE FEDERAL HWY, LLC, a Florida limited liability
company, hereinafter referred to as Developer, and MARTIN COUNTY, a political
subdivision of the State of Florida, hereinafter referred to as County.

WITNESSETH:

WHEREAS, the Developer has made application to County for approval and recordation of the plat of HOBE SOUND RETAIL SUBDIVISION; and

WHEREAS, completion of certain improvements and infrastructure is required prior to plat recordation; and

WHEREAS, Section 4.913.B, Land Development Regulations, Martin County Code, provides that in lieu of completion of the required improvements and infrastructure prior to plat recordation, security may be posted to insure completion.

NOW THEREFORE, the Developer and County agree as follows:

- 1. By February 12, 2022, Developer shall complete the required improvements and infrastructure for the above referenced project pursuant to the final site plan approved on February 12, 2020, and construction plans accepted by the County Engineer or her designee, hereinafter referred to as the County Engineer. The itemized list of required improvements and infrastructure is more particularly set forth in **Exhibit A**, attached hereto and made a part hereof.
- 2. The Developer shall supply the County with security, in a form acceptable to the Board of County Commissioners, in the amount of \$130,168.40. Said security is attached as **Exhibit B**, which represents one hundred percent (100%) of the estimated cost of the completion of the required improvements and infrastructure as submitted by a professional engineer licensed in the State of Florida and accepted by the County Engineer and as shown on Exhibit A. The expiration date for any security provided shall be no sooner

than fifteen (15) months after the completion date for the required improvements as set forth in Paragraph 1 above, which is comprised of the warranty period plus three months.

3. The required improvements and infrastructure shall be constructed in full compliance with the specifications and requirements of the County under the supervision of Developer's Engineer. When complete, Developer's Engineer shall furnish an Engineer's Certification of Construction Completion to the County Engineer for acceptance.

4. Release of Security

- a. Upon receipt of the Engineer's Certification of Construction Completion and a request to release up to ninety percent (90%) of the posted security, the County Engineer will perform a site acceptance inspection of the constructed improvements and infrastructure with the Developer's Engineer. Should it be determined that all improvements and infrastructure are complete and acceptable to the County Engineer, up to ninety percent (90%) of the posted security shall be released accordingly. At the request of the Developer's Engineer in the form of a reduction schedule, partial releases may be authorized by the County Engineer up to ninety percent (90%) of the posted security as work is completed and accepted. The remaining ten percent (10%) shall be held as warranty security.
- b. In the event Developer's Engineer and the County Engineer agree that certain "punchlist" items remain outstanding, one-hundred (100%) of the value of said "punchlist" items shall be added to the ten percent (10%) and included as warranty security.
- c. The warranty security shall be held for the additional fifteen (15) months from the date of the site acceptance by the County Engineer, at which time the Developer's Engineer shall request its release and the County Engineer will perform a final inspection. If all improvements and infrastructure, including "punchlist" items, are free of defects due to faulty field engineering, construction, workmanship, or materials, the warranty security shall be released by the County Engineer.

5. In the event the required improvements and infrastructure are not completed by the date set forth in Paragraph 1, or Developer fails to maintain the required security as set forth in Paragraph 2, or the County is advised that the term of the required security will not be extended, County shall have, and is hereby granted, the right to cause the required improvements and infrastructure to be made and to use the security provided herewith for payment of all costs and expenses incurred in the construction thereof, including but not limited to, engineering, legal, and contingent costs. Furthermore, it is agreed by the parties hereto that County shall be reimbursed from the security provided for any damages, either direct or consequential, which the County may sustain as a result of the failure of Developer to carry out and execute all of the provisions of this Contract. County shall have the option to construct and install the required improvements with County employees and equipment, or pursuant to public advertisement and receipt of bids, in the event of Developer's failure or refusal to do so in accordance with the terms of this Contract. In the event that the total costs incurred in construction and full completion of the improvements exceeds the amount of security provided, such additional costs shall be paid by Developer on written demand by the County Engineer.

6. Developer designates the following person as its representative to be contacted and to receive all notices regarding this Contract:

Patrick Connor

1643 Williamsburg Square

Lakeland, Florida 33803

863-808-1320

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be made and entered into the day and year first written above. The date of this Contract shall be the date on which this Contract was approved by the Board of County Commissioners.

Exhibit A – Engineer's Opinion of Probable CostExhibit B – Security Form

[STAMP]

	DEVELOPER
WITNESSES	Palmetto Hobe Sound-SE Federal Hwy, LLC, a Florida limited liability company 221 S. Crawford Street, Thomasville GA 31792
Print:	221 S. Crawford Street, Thomasville GA 31/92
1 IIIIt	By: Palmetto Capital Group, LLC, a Georgia limited liability company Its Manager
Print:	
	By: The Watkins Company, LLC, a Georgia limited liability company Its Manager
	By:
	Miles Watkins
	Its Manager
online notarization, this day of Watkins Company, LLC, a Georgia Group, LLC, a Georgia limited liabil	
	NOTARY PUBLIC
	Name:
	My commission expires:

COUNTY

ATTEST	BOARD OF COUNTY COMMISSIONERS MARTIN COUNTY, FLORIDA
Carolyn Timmann, Clerk of the Circuit Court and Comptroller	Harold E. Jenkins II, Chairman
	APPROVED AS TO FORM AND LEGAL SUFFICIENCY
	Krista A. Storey Senior Assistant County Attorney

Exhibit A



MARTIN COUNTY ENGINEERING DEPARTMENT ENGINEER'S OPINION OF PROBABLE COST

RECEIVED

MAK 1 9 2020

PROJECT NAME: Hobe Sound Retail Subdivision PHASE/PARCEL/PLAT: N/A

	PROJECT NAIVIE: Hobe Sound Retail St	ibulvision	PHASE/PA	RCEL/PLAT:	IN/A
Ľ	ГЕМ	QTY	UNIT	UNIT PRICE	AMOUNT
E	ARTHWORK/SITEWORK				
a)	Mobilization	0	LS	\$0.00	0.00
b)	Clearing, grading and grubbing	0.7	AC	\$3,000.00	0.00
c)	Excavation (cut)	71	CY	\$7.00 \$7.00	2,100.00
d)	Embankment (fill)	75	CY	\$12.50	497.00
e)	Sod and seed/mulch	3,388	SY	\$2.00	937.50
f)	Concrete disposal	0.0	TN	\$60.00	6,776.00
g)	Erosion control	1	LS	\$3,000.00	0.00
h)	Fencing/railing	0	LS	\$0.00	3,000.00 0.00
i)	Materials testing	1	LS	\$1,000.00	
1)	Materials testing		LIS	Subtotal	1,000.00
R	OADWORK			Subtotal	14,310.50
a)	Asphalt milling, 1" avg.	0	SY	\$1.50	0.00
b)	Stabilized subgrade, roll in place	0	SY	\$3.00	0.00
c)	Stabilized subgrade, Type B, 12" thick	0	SY	\$7.50	0.00
d)	Paving base, optional base group 6	0	SY	\$12.50	0.00
e)	Paving base, optional base group 9	0	SY	\$15.50	0.00
f)	Paving base, other	0	SY	\$0.00	0.00
g)	Asphaltic concrete, SP-9.5, 1-1/2" thick	0	SY	\$15.00	0.00
h)	Asphaltic concrete, SP-9.5, 2 1/2" thick	0	SY	\$25.00	0.00
i)	Asphaltic concrete, SP-9.5, 3" thick	0	SY	\$30.00	0.00
j)	Asphalt overlay, SP-9.5 (<= 150 tons)	0.0	TN	\$150.00	0.00
k)	Asphalt overlay, SP-9.5 (> 150 tons)	0.0	TN	\$120.00	0.00
1)	Pervious asphalt or concrete	0	SY	\$60.00	0.00
m)	Concrete curb & gutters	0	\mathbf{LF}	\$14.25	0.00
q)	Sidewalk, 6' wide	0	\mathbf{LF}	\$25.00	0.00
r)	Maintenance of traffic (M.O.T.)	0	LS	\$0.00	0.00
				Subtotal	0.00
DI	RAINAGE				
a)	Inlets / Manholes (<10' depth)	1	$\mathbf{E}\mathbf{A}$	\$3,000.00	3,000.00
b)	Inlets / Manholes (10' or > depth)	0	$\mathbf{E}\mathbf{A}$	\$4,000.00	0.00
c)	Control structures	0	$\mathbf{E}\mathbf{A}$	\$6,000.00	0.00
d)	Endwalls	0	$\mathbf{C}\mathbf{Y}$	\$700.00	0.00
e)	Rip-rap	0	$\mathbf{C}\mathbf{Y}$	\$80.00	0.00
f)	Storm culvert, 15" dia. or equiv.	0	\mathbf{LF}	\$28.00	0.00
g)	Storm culvert, 18" dia. or equiv.	0	\mathbf{LF}	\$34.00	0.00
h)	Storm culvert, 24" dia. or equiv.	0	\mathbf{LF}	\$48.00	0.00
i)	Storm culvert, 30" dia. or equiv.	0	\mathbf{LF}	\$65.00	0.00



MARTIN COUNTY ENGINEERING DEPARTMENT ENGINEER'S OPINION OF PROBABLE COST

j)	Storm culvert, 36" dia. or equiv.	0	LF	\$88.00	0.00
k)	Storm culvert, 48" dia. Or equiv.	0	\mathbf{LF}	\$125.00	0.00
1)	Exfiltration trench	0	\mathbf{LF}	\$100.00	0.00
				Subtotal	3,000.00
U'	TILITIES				
a)	Water main, 4"	0	\mathbf{LF}	\$13.00	0.00
b)	Water main, 6"	0	\mathbf{LF}	\$17.50	0.00
c)	Water main, 8"	0	\mathbf{LF}	\$23.50	0.00
d)	Water main, 10"	0	\mathbf{LF}	\$31.25	0.00
e)	Water main, 12"	0	\mathbf{LF}	\$40.00	0.00
f)	Water service, single	0	$\mathbf{E}\mathbf{A}$	\$790.00	0.00
g)	Water service, double	0	$\mathbf{E}\mathbf{A}$	\$930.00	0.00
h)	Fire hydrant assembly	1	$\mathbf{E}\mathbf{A}$	\$3,600.00	3,600.00
i)	Sewer main, 8" gravity (<=8' depth)	0	\mathbf{LF}	\$28.00	0.00
j)	Sewer main, 8" gravity (<8'-12' depth)	0	\mathbf{LF}	\$43.00	0.00
k)	Sewer main, 8" gravity (<12'-16' depth)	0	\mathbf{LF}	\$88.00	0.00
1)	Sewer main, 8" gravity (<16'-20' depth)	0	\mathbf{LF}	\$104.00	0.00
m)	Sewer main, force, (4")	0	\mathbf{LF}	\$13.50	0.00
n)	Sewer manhole (<=8' depth)	0	$\mathbf{E}\mathbf{A}$	\$2,900.00	0.00
0)	Sewer manhole (<8'-12' depth)	0	$\mathbf{E}\mathbf{A}$	\$3,850.00	0.00
p)	Sewer manhole (<12'-16' depth)	0	$\mathbf{E}\mathbf{A}$	\$5,500.00	0.00
q)	Sewer manhole (<16'-20' depth)	0	$\mathbf{E}\mathbf{A}$	\$8,800.00	0.00
r)	Sewer lateral, single	0	$\mathbf{E}\mathbf{A}$	\$900.00	0.00
s)	Sewer lateral, double	0	$\mathbf{E}\mathbf{A}$	\$1,100.00	0.00
t)	Lift Station	0	$\mathbf{E}\mathbf{A}$	\$0.00	0.00
u)	Directional drill (<= 6" dia.)	0	LF	\$50.00	0.00
v)	Directional drill (8"-10" dia.)	0	\mathbf{LF}	\$88.00	0.00
w)	Directional drill (12" or > dia.)	0	LF	\$140.00	0.00
				Subtotal	\$3,600.00
TR	AFFIC				
a)	Signage	0	LS	\$0.00	0.00
b)	Striping	0	LS	\$0.00	0.00
c)	Control devices (signals)	0	$\mathbf{E}\mathbf{A}$	\$0.00	0.00
				Subtotal	\$0.00
SU	RVEY				
a)	Setting P.C.P.'s	0	LS	\$0.00	0.00
b)	Setting and replacing all P.R.M.'s	0	LS	\$0.00	0.00
c)	Setting all lot corners	0	LS	\$0.00	0.00
				Subtotal	\$0.00



MARTIN COUNTY ENGINEERING DEPARTMENT ENGINEER'S OPINION OF PROBABLE COST

	(See Attahced) ocation	1.00	EA EA	########	104,257.90
Tree reer	ocation		EA	\$5,000.00	5,000.00
					
					0.00
				Subtotal	\$109,257.90
					4100 100 10
	TOTAL ESTI	MATED COST OF	IMPRO	VEMENTS	\$130,168.40
claimer**					
	red on this spreadsheet ref	last Martin County on		monta contractoral	unit muioca and aba
	Professional Engin	neer's Signature / S	Seal	* No. 8240	8
	00.400		-	STATE OF	*
	82408 P.E. No.		entre e entre entre entre entre entre entre entre entre entre entre entr	STATE OF	*
	P.E. No.		earn earn earn earn earn earn earn earn	O STATE OF ORIDA	* E
	P.E. No.		***	ONAL EN	CINETILI TO THE PARTY OF THE PA
	P.E. No.			NO. 8240 PRO STATE OF STATE OF ORIDA INTERNAL EN	SIN THE STATE OF T
	P.E. No. 03/18/20 Date			ORIDA - ORIDA	CINE III
	P.E. No. 03/18/20 Date	20 Ingineering 30780			SIMPLINI SIMPLINI
	P.E. No. 03/18/20 Date Bohler E Firm's Name and	ngineering 30780 Licensed Business	No. (if ap	pplicable)	SIMPLE STATE OF THE PARTY OF TH
	P.E. No. 03/18/20 Date Bohler E Firm's Name and 2255 Glades R	20 Ingineering 30780	No. (if ap	pplicable)	SIN III
	P.E. No. 03/18/20 Date Bohler E Firm's Name and	ngineering 30780 Licensed Business	No. (if ap	pplicable)	William Control of the Control of th
	P.E. No. 03/18/20 Date Bohler E Firm's Name and 2255 Glades R	Ingineering 30780 Licensed Business oad Suite 305 E G	No. (if ap	pplicable)	SIMPLINIA SIMPLI



On Site					
FDOT Pay Item	Description	UOM	Quantity	Unit Cost	Estimate
	Roadway				
0110 4 10	Removal of Exist. Concrete	SY	28	\$15.06	\$421
0160 4	Type "B" Stabilization	SY	403	\$4.27	\$1,72
285706	Optional Base Group	SY	403	\$18.32	
0337 7 82	Asph Conc. FC, Traffic C, FC-9.5	TN	107		\$7,38
				\$138.02	\$14,76
0522 2	Sidewalk Concrete, 6" thick	SY	2	\$57.60	\$115
0527 2	Detectable Warnings	EA	2	\$28.17	\$56.
	Compacted Subgrade	SY	403	\$3.00	\$1,20
	Signing & Pavement markings				
0711 17	Removal of Existing Striping	SF	325	\$7.28	\$2,360
0711 11224 61	Thermoplastic, STD, Yellow, Solid, 24"	LF	40.00	\$2.87	\$114
0711 15231 2	Thermoplastic, STD, Yellow, Solid, 6"	GM	0.10	\$1,779.00	\$177
0710 11131	Painted Pvmt Mark, STD, White, Skip, 6"	GM	0.05	\$431.96	\$21.
0711 11143 0711 11102	Thermoplastic, STD, White, Solid, 6" Thermoplastic, STD, White, Solid, 8"	GM GM	0.10	\$38.54	\$3.8
0711 11102	Thermoplastic, STD, White, Solid, 8		0.01	\$6,639.79	\$66.
0711 11143		GM	0.10	\$0.40	\$0.0
0711 12170	Thermoplastic, STD, White, Arrow Thermoplastic, STD, White, Solid, 18"	EA LF	3.00 37.78	\$76.26	\$228.
0700 1 50				\$3.34	\$126.
0711 11151	Single post sign, relocate Thermoplastic Pavement striping (6" white)	EA LF	0	\$331.42 \$0.16	\$331.
0711 11151	Thermoplastic, STD, White, Message	EA	1	\$132.00	\$0.0
0711 11100	Temp/Perm Striping (Required During Cure Time)	LS	1	\$891.45	\$132.
	R/W Raised Pavement Markers	EA	5	\$5.35	\$891. \$26.
	A/A Raised Pavement Markers	EA	20	\$5.35	\$107.
	AA Raised Pavelliett markets	EA	20	φυ.συ	\$107.
	Utilities				
0715 4 71	Light Pole to be Removed	EA	1	\$374.51	\$374.
	Core Drill into Ex Structure	EA	1	\$1,500.00	\$1,500
1080 23108	8"x6" Tapping Saddle	EA	1	\$3,3&5.00	\$3,385.
	8" DIP Water	LF	416	\$49.11	\$20,429
	6" DIP Water	LF	32	\$40.64	\$1,300.
	6" Gate Valve	LF	1	\$1,500.00	\$1,500.
	8" Gate Valve	LF	4	\$1,750.00	\$7,000.
	8" Restraints	EA	12	\$208.83	\$2,505
	6" Restraints	EA	1	\$165.94	\$165.9
405042246	Misc MJ Fittings	EA	5	\$152.39	\$761.9
105042216 0425 1551	18" Storm HDPE Pipe	LF	203	\$116.00	\$23,54
U4Z3 1551	Type E Ditch Bottom Inlet	EA	1	\$3,705.70	\$3,705
Sub-total					\$96,53
	Mobilization (MOB)	LS	1	8% of Subtotal Cost	\$7,722

Note:
The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.




Exhibit B

[ISSUING INSTITUTION'S LETTERHEAD]

Irrevocable Letter of Credit No Amount: \$130,168.40 Issue Date: [Date of Contract to Complete Improvements] Expiration Date: [Date of Construction Deadline + 15 months]
Board of County Commissioners Martin County, Florida 2401 S.E. Monterey Road Stuart, Florida 34996
Re: Martin County Project No. M190-005 Performance Obligations
Dear Commissioners:
THOMASVILLE NATIONAL BANK ("Bank") hereby establishes and opens its Irrevocab Letter of Credit No in favor of the BOARD OF COUNTY COMMISSIONERS OF MARTI COUNTY, FLORIDA ("County") for the account of PALMETTO HOBE SOUND-SE FEDERAL HW LLC, A FLORIDA LIMITED LIABILITY COMPANY ("Applicant") in the amount of \$130,168.4 effective as of the above-referenced Issue Date, available to the County upon written demand for payment to the Bank as set forth below.
We understand that this letter of credit is for the purpose of securing the Applicant performance of the work specified in the Contract for Construction of Required Improvements ar Infrastructure for Hobe Sound Retail Subdivision (hereinafter Contract) between the Applicant and the County dated, and to indemnify, defend and hold harmless the County for damages and costs (including attorneys' fees) it incurs in the event the Applicant defaults on such performance obligations.
Funds under this letter of credit are available to the County hereunder not exceeding the aggregate amount of this letter of credit against the County's sight draft upon mentioning our Letter Credit No, accompanied by a statement signed by the authorized officer or agent of the County to the effect that: (a) the Applicant has defaulted on its obligations to perform the work und Contract; and (b) it is the County's right and/or obligation to perform and complete the work called for under the terms of the Contract; and (c) the County's claim includes the costs of performing are completing the work and contingent costs and expenses, together with any damages, either direct consequential which the County may sustain on account of failure of the Applicant to carry out are execute its obligations to perform and complete the work under the Contract; and (d) the County we

promptly refund to the Bank any portion of such funds drawn which exceeds the costs and damages to

the County as a result of the Applicant's default of such obligations.

[SEAL]	Name Printed:
	NOTARY PUBLIC
National Bank, who () is personal as identification	
presence or online notarization	Credit is acknowledged before me by means of physical this day of, 2020, by (Title) of Thomasville nally known to me or () has produced
STATE OF GEORGIA COUNTY OF THOMAS	
Name:	
By:	
WITNESS 2:	Title:
By: Name:	By: Name:
WITNESS 1:	Thomasville National Bank
	Sincerely,
Bank agrees that partial, multiple County up to and including the Expiration D	and successive demands for payment may be made by Date.
Street Thomasville, GA 31792 on or prior to	the expiration date we will promptly honor the same.
If we receive the County's sight draf	t and statement as mentioned above here 301 North Broad
This letter of credit expires on the abo	ove-referenced Expiration Date.
Page 2	
Martin County, Florida Irrevocable Letter of Credit No	
Board of County Commissioners	

My Commission Expires: