



BID TABULATION

RFB2021-3316

PHIPPS PARK RENOVATIONS PHASE II (RE-BID)

DATE ADVERTISED: APRIL 14, 2021

BID DUE DATE: JUNE 2, 2021 @ 2:30 PM

VENDOR	BASE BID	ALTERNATE #1	ALTERNATE #2	ALTERNATE #3	TOTAL BASE BID + ALTERNATES 1 & 2 & 3
FERREIRA CONSTRUCTION COMPANY, INC	\$ 3,271,794.75	\$ 21,999.20	\$ 19,471.85	\$ 622,723.50	\$ 3,935,989.30
WEST CONSTRUCTION, INC	\$ 3,522,190.81	\$ 18,816.00	\$ (32,884.00)	\$ 486,765.00	\$ 3,994,887.81
XGD SYSTEMS, LLC	\$ 3,448,089.38	\$ 36,047.00	\$ 3,216.08	\$ 543,945.90	\$ 4,031,298.36
DICKERSON FLORIDA, INC.	\$ 3,740,789.50	\$ 35,000.00	\$ 15,000.00	\$ 632,235.00	\$ 4,423,024.50
FOSTER MARINE CONTRACTORS, INC	\$ 3,951,372.50	\$ 43,000.00	\$ (11,000.00)	\$ 559,500.00	\$ 4,542,872.50
SUNSHINE LAND DESIGN, INC	\$ 4,070,800.57	\$ 39,600.00	\$ 20,625.00	\$ 590,832.00	\$ 4,721,857.57
HINTERLAND GROUP INC.	\$ 4,129,327.00	\$ 39,900.00	\$ 13,680.00	\$ 704,970.00	\$ 4,887,877.00
LOREN JOCK TRUCKING, INC	\$ 4,402,907.80	\$ 22,000.00	\$ 24,200.00	\$ 686,842.20	\$ 5,135,950.00

DEMANDSTAR STATISTICS:

NUMBER OF BIDDERS: **8**

NUMBER OF PLANHOLDERS: **65**

NUMBER OF SUPPLIERS NOTIFIED: **815**

This is a preliminary summary of the bids as they were opened and announced at the bid opening. Bid prices have not been verified and are subject to change in the event mathematical errors are discovered during bid review. Other information contained in this summary is also subject to review.

This document may be reproduced upon request in an alternative format by contacting the County ADA Coordinator (772) 320-3131, the County Administration Office (772) 288-5400, Florida Relay 711, or by completing our accessibility feedback form at www.martin.fl.us/accessibility-feedback