CONTRACT FOR CONSTRUCTION OF REQUIRED IMPROVEMENTS
AND INFRASTRUCTURE FOR HOBE SOUND BTS RETAIL

THIS CONTRACT made and entered in this day of
, 2018 by and between Hobe Sound BTS Retail, LLC, a
Florida Limited Liability Corporation c/o Zaremba Group, LLC., a Delaware
Limited Liability Corporation, hereinafter referred to as the “Developer” and MARTIN
COUNTY, a political subdivision of the State of Florida, hereinafter referred to as the
“County”;

WITNESSETH:

WHEREAS, the Developer has made application to the County for approval
and recordation of the plat of Hobe Sound BTS Retail; and

WHEREAS, completion of certain improvements and infrastructure is required
prior to plat recordation; and

WHEREAS, Section 4.913.B., Land Development regulations, Martin County
Code, provides that in lieu of completion of required improvements and infrastructure prior
to plat recordation, security may be posted to insure completion.

NOW, THEREFORE, The Developer and County agree as follows:

1. By Hobe Sound BTS Retail, LLC, a Florida Limited Liability Corporation c/o
Zaremba Group, LLC., a Delaware Limited Liability Corporation, Developer
shall complete the required improvements and infrastructure

for the above reference project pursuant to the final site plan approved on

and construction plans accepted by the County Engineer or his designee, herelnaﬁer
referred to as the County Engineer. The itemized list of required improvements and
infrastructure is more particularly set forth in Exhibit A, attached hereto and made as part
hereof.

2. The Developer shall supply the County with security, in the form acceptable
to the Board of County Commissioners, in the amount of $ 64,.854.50. Said security is
attached as Exhibit B, which represents one hundred percent (100%) of the estimated
cost of the completion of the required improvements and infrastructure as submitted by
a professional engineer licensed in the State of Florida and accepted by the
County Engineer and as shown on Exhibit A. The expiration date for any security
provided shall be no sooner than fifteen (15) months after the completion date
for the required improvements as set forth in Paragraph 1 above, which is
comprised of the warranty period plus three months.

3. The required improvements and infrastructure shall be constructed in full

compliance with the specifications and requirements of the County under the supervision
of Developer's Engineer. When complete, Engineer shall furnish an Engineer’s
Certification of Construction Completion to the County Engineer for acceptance.

4. Release of Security.



a. Upon release of the Engineer’s Certification of Construction Completion and
a request to release up to ninety percent (90%) of the posted security, the County
Engineer will perform a site acceptance inspection of the constructed improvements and
infrastructure with the Developer's Engineer. Should it be determined that all
improvements and infrastructure are completed and acceptable by the County Engineer,
up to ninety percent (90%) of the posted security shall be released accordingly. At the
request of the Developer’s Engineer in the form of a reduction schedule, partial releases
may be authorized by the County Engineer up to ninety percent (90%) of the posted
security as work is completed and accepted. The remaining ten percent (10%) shall be
held as warranty security.

b. In the event Developer's Engineer and the County Engineer agree that
certain “punchlist’” items remain outstanding, one hundred percent (100%) of the
value of said “punchlist” items shall be added to the ten percent (10%) and included as
warranty security.

G. The warranty security shall be held for the additional fifteen (15) months
from the date of the site acceptance by the County Engineer, at which time the
Developer's Engineer shall request its release and the County Engineer will perform a
final inspection. If all improvements and infrastructure, including “punchlist” items, are
free of defects due to faulty field engineering, construction, workmanship, or materials,
the warranty security shall be released by the County Engineer.

- In the event said required improvements and infrastructure are not
completed by the date set for in Paragraph 1, or Developer fails to maintain the required
security as set forth in Paragraph 2, or the County is advised that the term of the required
security will not be extended, County shall have, and is hereby granted, the right to cause
the required improvements and infrastructure to be made and to use the security provided
herewith for payment of all costs and expenses incurred in the construction thereof,
including but not limited to, engineering, legal and contingent costs. Furthermore, it is
agreed by the parties hereto that County shall be reimbursed from the security provided
for any damages, either direct or consequential, which the County may sustain as a result
of the failure of Developer to carry out and execute all of the provisions of this Contract.
County shall have the option to construct and install the required improvements with
County employees and equipment, or pursuant to public advertisement and receipt of
bids, in the event of Developer’s failure or refusal to do so in accordance with the terms
of this Contract. In the event that the total costs incurred in construction and full
completion of the improvements exceed s the amount of security provided, such
additional costs shall be paid by Developer on written demand by the County Engineer.

6. Developer designates the following person as its representative to be
contacted to receive all notices regarding this Contract:

Matt Casey

Zaremba Group, LLC

14600 Detroit Ave., Suite 1500
Lakewood, OH 44107



IN WITNESS WHEREOF, the parties hereto have executed these presents on the
dates indicated below. The date of this Contract shall be the date of which this Contract
was approved by the Board of County Commissioners.

WITNESS: DEVELOPER

Hobe Sound BTS Retail, LLC, a Florida Limited
Liability Corporation c/o Zaremba Group, LLC.,
a Delaware Limited Liability Corporation

Print Name:
By:
Print Name:
Print Name: Print Title:
STATE OF
COUNTY OF
The foregoing Contract for Construction of Required Improvements and
Infrastructure is acknowledged before me this day of , 2018,
by of Zaremba Group, LLC, on behalf of the
corporation. He | ] is personally known to me or has produced | ]

as identification.

NOTARTY PUBLIC

Name:
My Commission Expires:




ATTEST:

Carolyn Timmann, Clerk of the
Circuit Court and Comptroller

COUNTY

BOARD OF COUNTY COMMISSIONERS
Martin County, Florida

By:
Doug Smith, Chairman

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY:

Krista Storey
Senior Assistant County Attorney



PERFORMANCE SURETY BOND
Bond No.
KNOWN ALL MEN BY THESE PRESENTS:

That Hobe Sound BTS Retail, LLC, a Florida Limited Liability Corporation, c/o
Zaremba Group, LLC., a Delaware Limited Liability Corporation as Principal, and Assured
Partners, as Surety, are held and firmly bound unto Martin County Board of County
Commissioners, Stuart, Florida, as Obligee, in the sum of Sixty Four Thousand, Eight Hundred

and Fifty Four Dollars and Fifty Cents ($64,854.50), for the payment of
which sum, well and truly to be made, the Principal and Surety bind themselves, their heirs,

executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

This bond is delivered to Obligee pursuant to Section 4.913.B. of the Martin County Land
Development Code (“Section 4.913.B”) and the terms of the Contract for Construction of
Requirement Improvements between the Obligee and the Principal dated ,
a copy of which is attached as Exhibit A and incorporated into this bond by reference. As a
condition precedent to the Obligee’s agreement(s), approval(s), and/or acceptance(s) set forth in
Exhibit A, the Principal is required to deliver a good and sufficient bond to warrant and ensure

the performance of the work specified in Exhibit A, and to indemnify and save harmless the
Obligee from any and all damages and costs caused by the failure to complete the work and/or
project in the manner and within the time period described in Exhibit A.

The condition of this obligation is such that if the Principal fully performs its obligations
to complete the work described in Exhibit A within One (1) Year from Construction
Commencement, as evidenced by written approval of the Obligee in the form required by Section
4.193.B, then this bond shall be void. Otherwise, this bond remains in full force and effect.

The Surety unconditionally agrees that, upon 30 days written notice by the Obligee (or its
authorized agent or officer) stating that the Principal has defaulted on its obligations to perform
and complete the work described under Exhibit A, the Surety will fully perform and complete
the work, pay the costs of doing so, and indemnify, defend and hold harmless the Obligee for any
and all damages and costs (including attorneys’ fees) incurred as a result of the Principal’s default,
up to the dollar amount of this bond stated above. If the Surety fails to perform its obligations
under this bond, the Obligee shall have the right to resort to any and all legal and equitable
remedies against the Principal and the Surety, or either one of them, including, but not limited
to, specific performance.

The Surety and the Principal jointly and severally agree that, as an alternative to requiring
the Surety to perform and complete the work described in Exhibit A upon the Principal’s default,
the Obligee, at its option, shall have the right to perform and complete the work (either itself or
through its agents or contractors). In the event the Obligee elects to exercise this right, the Surety
and Principal shall be jointly and severally liable to reimburse the Obligee for all costs of



performing and completing such work and indemnify, defend and hold harmless the Obligee for
any and all damages and costs (including attorneys’ fees) incurred as a result of the Principal’s
default, up to the dollar amount of this bond stated above.

IN WITNESS WHEREOQF, the Principal and Surety have caused this performance bond

to be executed by their authorized agents this day of , 20
SURETY PRINCIPAL
Western Surety Company Hobe Sound BTS Retail, LLC, a Florida
Limited Liability Corporation c/o Zaremba
By: Group, LLC., a Delaware Limited Liability
Name:_Gail Baker Corporation
Title:_Attorney-in-Fact By:
Name:
Power of Attorney Must be Attached Title:

Page 2 of 2



PROJECT NAME: Hobe Sound BTS Retail PHASE/PARCEL/PLAT:
UNIT

1ITEM QTY UNIT PRICE AMOUNT
EARTHWORK/SITEWORK

a) Mobilization 1 LS $10,000.00 10,000.00
b) Clearing, grading and grubbing 0.5 AC $3,000.00 1,500.00
c) Excavation (cut) 200 CY $7.00 1,400.00
d) Embankment (fill) 50 CY $12.50 625.00
e) Sod and seed/mulch 200 SY $2.00 400.00
f) Concrete disposal 0.0 TN $60.00 0.00
g) Erosion control 1 LS $200.00 200.00
h) Fencing/railing 0 LS $0.00 0.00
i) Materials testing 1 LS $300.00 300.00

Subtotal 14,425.00

ROADWORK

a) Asphalt milling, 1" avg. 0 SY $1.50 0.00
b) Stabilized subgrade, roll in place 730 SY $3.00 2,190.00
¢) Stabilized subgrade, Type B, 12" thick 730 SY $7.50 5,475.00
d) Paving base, optional base group 6 0 SY $12.50 0.00
¢) Paving base, optional base group 9 730 SY $15.50 11,315.00
f) Paving base, other 0 SY $0.00 0.00
g) Asphaltic concrete, SP-9.5, 1-1/2" thick 0 SY $15.00 0.00
h) Asphaltic concrete, SP-9.5, 2 1/2" thick 730 SY $25.00 18,250.00
i) Asphaltic concrete, SP-9.5, 3" thick 0 SY $30.00 0.00
J)  Asphalt overlay, SP-9.5 (<= 150 tons) 0.0 TN $150.00 0.00
k) Asphalt overlay, SP-9.5 (> 150 tons) 0.0 TN $120.00 0.00
) Pervious asphalt or concrete 0 SY £60.00 0.00
m) Concrete curb & gutters 50 LF $14.25 712.50
q@ Sidewalk, 6' wide 40 LF $25.00 1,000.00
r) Maintenance of traffic (M.Q.T.) | LS $2,500.00 2,500.00

Subtotal 41,442.50

DRAINAGE

a) Inlets / Manholes (<10' depth) 2 EA $3,000.00 6,000.00
b) Inlets / Manholes {10' or > depth) 0 EA $4,000.00 0.00
¢) Control structures 0 EA $6,000.00 0.00
d) Endwalls 0 CY $700.00 0.00
e) Rip-rap 0 CY $80.00 0.00
f) Storm culvert, 15" dia. or equiv. 104 LF $28.00 2,912.00
g) Storm culvert, 18" dia. or equiv. 0 LF $34.00 0.00
h) Storm culvert, 24" dia. or equiv. 0 LF $48.00 0.00
i) Storm culvert, 30" dia. or equiv. 0 LF $65.00 0.00

MARTIN COUNTY ENGINEERING DEPARTMENT
ENGINEER'S OPINION OF PROBABLE COST




D
k)
y

Storm culvert, 36" dia. or equiv.
Storm culvert, 48" dia. Or equiv.
Exfiltration trench

UTILITIES

a)
b)
c)
d)
e)
f)
g)
h)
i)
i),
k)
1)
m)
n)
0)
)]
9
1)
s)
t)
u)
v)

W)

Water main, 4"

Water main, 6"

‘Water main, 8"

‘Water main, 10"

Water main, 12"

Water service, single

Water service, double

Fire hydrant assembly

Sewer main, 8" gravity (<=8' depth)
Sewer main, 8" gravity (<&'-12' depth)
Sewer main, 8" gravity (<12'-16' depth)
Sewer main, 8" gravity (<16'-20' depth)
Sewer main, force, (4")

Sewer manhole (<=8' depth)

Sewer manhole (<8'-12' depth)

Sewer manhole (<12'-16' depth)
Sewer manhole (<16"-20" depth)
Sewer lateral, single

Sewer lateral, double

Lift Station

Directional drill {<= 6" dia.)
Directional drill (8"-10" dia.)
Directional drill (12" or > dia.)

TRAFFIC

a)
b)

¢)

Signage
Striping
Control devices (signals)

SURVEY

a)
b)

c)

Setting P.C.P.'s
Setting and replacing all P.R.M.'s
Setting all lot corners

[ Re)
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o)

LF
LF
LEF

LF
LF
LF
LF
LF
EA
EA
EA
LF
LF
LF
LF
LF
EA
EA
EA
EA
EA
EA
EA
LF
LF
LF

LS
LS
EA

LS
LS
LS

MARTIN COUNTY ENGINEERING DEPARTMENT
ENGINEER'S OPINION OF PROBABLE COST

$88.00 0.00
$125.00 0.00
$100.00 0.00
Subtotal 8,912.00

$13.00 0.00

$17.50 0.00

$23.50 0.00

$31.25 0.00

$40.00 0.00
$790.00 0.00
$930.00 0.00

$3,600.00 0.00
$28.00 0.00
$43.00 0.00
$88.00 0.00
$104.00 0.00
$13.50 0.00
$2,900.00 0.00
$3,850.00 0.00
$5,500.00 0.00
$8.800.00 0.60

$900.00 0.00
$1,100.00 0.00
$15,000.00 0.00

$50.00 0.00

$88.00 0.00
$140.00 0.00
Subtotal $0.00

$75.00 75.00

$0.00 0.00
$0.00 0.00
Subtotal $75.00
$0.00 0.00
$0.00 0.00
$0.00 0.00
Subtotal $0.00



MARTIN COUNTY ENGINEERING DEPARTMENT
ENGINEER'S OPINION OF PROBABLE COST

MISCELLANEQUS
a) 0 $0.00
b) 0 $0.00
¢) 0 $0.00
Subtotal
TOTAL ESTIMATED COST OF IMPROVEMENTS
**Digelaimer**

0.00
0.00
0.00

$0.00

$64,854.50

1)  Urit prices pre-entered on this spreadsheet reflect Martin County annual requirements contractors' unit prices and should not be
modified without the approval of the County Engineer or his designee.

Prepared by:

Jorge Hernandez

Professional Engineer's N F
},{ WO ;i E

Professmnal Engineer's Si ature/ Seal

IonpL Bl
59898
P.E. No.
10/10/2018
Date
Avid Group / COA 6139

Firm's Name and Licensed Business No. (if applicable)

2300 Curlew Rd., Suite 201, Palm Harbor, FL 34683

STATE OF
0/18/2018
!. .OR 1 ob \% .

Firm's Address

(727) 789-9500
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County Eﬂgme
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