

BCC MEETING DATE: October 27, 2020
AGENDA ITEM: DEPT-2

MARTIN COUNTY, FLORIDA

SUPPLEMENTAL MEMORANDUM

TO: Honorable Members of the Board of County Commissioners **DATE:** October 21, 2020

VIA: Taryn Kryzda
County Administrator

FROM: Krysti Brotherton
Purchasing Manager

SUBJECT: CONTRACTS THAT MEET THE THRESHOLD FOR BOARD APPROVAL \$1 MILLION OR GREATER

A. CONTRACTS OVER \$1,000,000 - Per Board direction, contracts valued at \$1,000,000 or more require approval by the Board of County Commissioners.

- 1. OLD PALM CITY NEIGHBORHOOD RESTORATION (RFB2020-3252)** – The Old Palm City Neighborhood Restoration Project includes the restoration of neighborhood drainage infrastructure in the Old Palm City neighborhood. The scope of work includes removal of existing CMP and HDPE pipes, removal of select drainage structures, installation of new RCP pipes and drainage structures, roadway open cut trench repair, swale regrading, concrete and asphalt driveway construction, concrete sidewalk construction, minor asphalt re-construction, desilting of culverts, updating of roadway signage, and other incidental work as shown and specified in the Contract Documents.

Nine (9) bids were received (bid tabulation attached).

Fiscal Impact: Project is funded by FPL Franchise Fees (CIP sheet attached).

Recommended Action:

1. Move that the Board award the contract to the lowest responsive and responsible bidder, Heavy Civil, Inc., in the amount of \$1,165,556.55 and;
2. Move that the Board authorize the County Administrator or designee to execute any and all documents related to this request.

Per Board direction, all bidders have been notified of the recommendation of award and Board meeting date.

- 2. CR-609 GUARDRAIL IMPROVEMENTS (RFB2020-3247)** – The CR-609 Guardrail Improvements Project is a 2.48-mile-long roadway widening, guardrail, and resurfacing project that extends from 0.51 miles north of SW Minute Maid Road to 3.0 miles north of SW Minute Maid Road in Indiantown, Florida. The complete project scope includes clearing and grubbing, excavation, filling and embankment, roadway widening and roadway construction, drainage pipe and a drainage structure, guardrail, milling of existing asphalt, asphalt paving, striping and signage. The scope of work also includes erosion control, temporary traffic control (MOT), clearing, bahia sod, and other incidental work as shown and specified in the Contract Documents.

Two (2) bids were received (bid tabulation attached).

Fiscal Impact: Project is funded by a State of Florida Department of Transportation (FDOT) Local Agency Program (LAP) grant and Road MSTU funds (CIP sheet attached).

Recommended Action:

1. Move that the Board award the contract to the lowest responsive and responsible bidder, Ranger Construction, Inc., in the amount of \$2,691,183.65 and;
2. Move that the Board authorize the County Administrator or designee to execute any and all documents related to this request.

Per Board direction, all bidders have been notified of the recommendation of award and Board meeting date.

- 3. MURPHY ROAD BRIDGE REPLACEMENT (RFB2020-3246)** – The The Murphy Road Bridge Replacement is a bridge removal and replacement project on SW Murphy Road (Palm City, FL). The project is located over the SFWMD C-23 Canal which is approximately 0.17 miles north of SW Island Way on SW Murphy Road. The complete project scope includes removal and replacement of the box culvert with a precast concrete arch bridge structure, clearing and grubbing, guardrail, resurfacing improvements, signing and pavement markings, sodding, maintenance of traffic controls, erosion and sedimentation control measures, and other incidental work as shown and specified in the Contract Documents.

Six (6) bids were received (bid tabulation attached).

The lowest responsive and responsible bidder, Cone & Graham, Inc., submitted a bid price of \$4,130,369.33 as reflected on the Bid Tabulation. However, upon review, minor bid miscalculations were identified which resulted in a corrected bid price of \$4,125,831.80. The Contractor has provided concurrence to the corrected bid price which resulted in a \$4,538.19 deduction to their original bid submittal.

Fiscal Impact: Project is funded by a State of Florida Department of Transportation (FDOT) Local Agency Program (LAP) grant, gas tax, and Utilities Consolidated R&R funds.

Recommended Action:

1. Move that the Board award the contract to the lowest responsive and responsible bidder, Cone & Graham, Inc., in the amount of \$4,125,831.80 and;
2. Move that the Board authorize the County Administrator or designee to execute any and all documents related to this request.

Per Board direction, all bidders have been notified of the recommendation of award and Board meeting date.